
ITEM NO. DESCRIPTION EST. QTY UNIT UNIT PRICE TOTAL PRICE

1 MOBILIZATION, DEMOBILIZATION, BONDING, AND INSURANCE  (10% M 1 LS

2 TRAFFIC CONTROL 1 LS ------------------------ ------------------------

3 STORMWATER BMPs --- --- ------------------------ ------------------------

3a Fiber Rolls 3011 LF

3b Gravel Check Dam 3 EA

3c Slope Roughening 750 SY

3d Other BMPs Required for Work --- --- ------------------------ ------------------------

4 PROVIDE WATER 1 LS

5 ACCESS ROAD --- --- ------------------------ ------------------------

5a Excavation and Embankment 414 CY

5b 2" Minus Coarse Aggregate Base Material 134 CY

5c Riprap 8 CY

5d 12" Inlet Standpipe 1 LS

5e 18" Corrugated Metal Culvert 40 LF

5f Jersey Barriers 33 EA

5g Hydroseed 0.15 AC

6 HARDENED SURFACE APRON --- ---

6 1" Minus Crushed Coarse Aggregate 435 CY

7 AUXILARY ROAD --- --- ------------------------ ------------------------

7 2" Minus Coarse Aggregate Base Material 152 CY

8 OPERATIONS FACILITIES ACCESS ROAD --- ---

8 2" Minus Coarse Aggregate Base Material 337 CY

9 COMPOST FACILITY --- --- ------------------------ ------------------------

9a Sand 50 CY

9b Ecology Blocks 200 EA

10 PETROLEUM CONTAMINATED SOILS (PCS) STORAGE FACILITY --- --- ------------------------ ------------------------

10a Excavation and Embankment 20 CY

10b 3/4" Minus Gravel 2 CY

10c Clean Sand 2 CY

10d 40-Mil PVC Base Liner 708 SF

11 ICP WINTER STORAGE FACILITY --- --- ------------------------ ------------------------

11a Excavation 86 CY

11b Ecology Blocks 93 EA

12 LARGE WOODY DEBRIS STORAGE AREA --- --- ------------------------ ------------------------

12a Haul --- CY

13 AGGREGATE STOCKPILE AREA --- --- ------------------------ ------------------------

13 Haul --- CY

14 STORMWATER RETENTION BASIN AND DRAINAGE DITCH --- --- ------------------------ ------------------------

14a Excavation 1285 CY

14b 3" Minus Riprap 5 CY

15 SEDIMENTATION BASIN --- --- ------------------------ ------------------------

15a Embankment 65 CY

15b Haul 65 CY

15c Additional Fill Material --- CY
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ITEM NO. DESCRIPTION EST. QTY UNIT UNIT PRICE TOTAL PRICE

15d 3" Minus Riprap 5 CY

16 INSTALL FENCE 1380 LF

17 12" CORRUGATED METAL CULVERT 40 LF

18 WENI AREA ACCESS ROAD --- --- ------------------------ ------------------------

18a Existing Road Upgrades/Improvements 3000 LF

18b Pull-out Areas 3 EA

18c Design Road Construction 1300 LF

18d Storm Drain Crossing --- --- ------------------------

Geotextile 165 SY

3"-6" Rock 70 CY

2" Minus Rock 5 CY

Excavation, Pipe Removal, all other assocated labor 1 LS

18e Turn Around Area 530 LF

18f Dust Abatement 4000 SY

19 STAGING AREA 1 LS

20 GATE INSTALATION 1 LS

(1) MOBILIZATION MAY NOT EXCEED 10% OF TOTAL BASE BID 

 BASE BID Total Construction

ITEM NO. DESCRIPTION EST. QTY UNIT UNIT PRICE TOTAL PRICE

A1 ASPHALT SURFACE REGRINDS SY

ADD ALTERNATIVE #1 Total Construction

ITEM NO. DESCRIPTION EST. QTY UNIT EQUIPMENT TYPE TOTAL PRICE

E1 EXCAVATOR 1 HR

E2 DOZER 1 HR

E3 DUMP TRUCK 1 HR

E4 GRADER 1 HR

E5 WATER TRUCK 1 HR

E6 ROLLER 1 HR

E6 MISCELLANEOUS LABORORER 1 HR

EQUIPMENT/LABOR Total Construction

Total Bid Price (Base Bid plus Add Alternative #1 plus Equipment/Labor Costs) in Words: 

Grand Total 

LS = Lump Sum

AC = Acres

SY = Square Yards

LF = Linear Feet

EA = Each

ADD ALTERNATIVE #1

SCHEDULE B - WENI Site Preparation

EQUIPMENT/LABOR UNIT PRICES
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